
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A016 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006403 REGION NO : 1 AWARDED ON : Jun 24 2002
VERSION NO :2 WORK ORDER# : XL1433
HWY :SR 005 ------- LOW BIDDER ------- ------- 3RD BIDDER ------- ------- 2ND BIDDER -------

TITLE :I 5
NE NORTHGATE WAY TO 175TH ST VIC
BRIDGE DECK RESURFACING
02A016

CONCRETE BARRIER, INC. MOWAT CONSTRUCTION COMPANY AMERICAN CIVIL CONSTRUCTORS
13036 BEVERLY PARK ROAD 20210 142ND AVE NE 700 SOUTH RIVERSIDE DRIVE

98072 SEATTLE WA 98108-4364

PROJECT : MUKILTEO   WA  982755846 WOODINVILLE   WA  980721330 SEATTLE   WA  981080945

COUNTY(S) :KING CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2002
14:49

DOT_RGGB01

 IM-0053(866)

PREPARATION
1 MOBILIZATION

L.S. -21.80 % 330.08 % 24.17 %

127,884.50 100,000.00 -27,885 550,000.00 422,116 158,800.00 30,916

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -47.57 % 31.07 % 20.59 %

19,073.20 10,000.00 -9,073 25,000.00 5,927 23,000.00 3,927
GRADING

3  SHOULDER EXCAVATION INCL. HAUL
99.0000 C.Y. 20.0000 100.0000 400.00 % 100.0000 400.00 % 74.0000 270.00 %

1,980.00 9,900.00 7,920 9,900.00 7,920 7,326.00 5,346
STRUCTURE

4  POLYESTER CONCRETE OVERLAY
3559.0000 C.F. 100.0000 135.0000 35.00 % 75.0000 -25.00 % 108.0000 8.00 %

355,900.00 480,465.00 124,565 266,925.00 -88,975 384,372.00 28,472

5 EXPANSION JOINT MODIFICATION
513.0000 L.F. 200.0000 6.0000 -97.00 % 25.0000 -87.50 % 245.0000 22.50 %

102,600.00 3,078.00 -99,522 12,825.00 -89,775 125,685.00 23,085

6  BRIDGE DECK REPAIR PROIR TO POLYESTER OVERLAY
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.00 30,000.00

7  GRINDING POLYESTER OVERLAY
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00

8  SAW AND SEAL CONTRACTION JOINT
1438.0000 L.F. 3.0000 5.0000 66.67 % 5.0000 66.67 % 3.0000 0.00 %

4,314.00 7,190.00 2,876 7,190.00 2,876 4,314.00 0
LIQUID ASPHALT

9 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
CEMENT CONCRETE PAVEMENT

10  PLANING CEMENT CONC. PAVEMENT
1254.0000 S.Y. 10.0000 15.0000 50.00 % 7.0000 -30.00 % 8.0000 -20.00 %

12,540.00 18,810.00 6,270 8,778.00 -3,762 10,032.00 -2,508
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ASPHALT CONCRETE PAVEMENT
11 PLANING BITUMINOUS PAVEMENT

5699.0000 S.Y. 3.5000 15.0000 328.57 % 8.0000 128.57 % 5.8000 65.71 %

19,946.50 85,485.00 65,539 45,592.00 25,646 33,054.20 13,108

12 ASPHALT CONC. PAVEMENT CL. A  PG 64-22
204.0000 TON 40.0000 175.0000 337.50 % 125.0000 212.50 % 270.0000 575.00 %

8,160.00 35,700.00 27,540 25,500.00 17,340 55,080.00 46,920

13 LONGITUDINAL JOINT SEAL
736.0000 L.F. 3.0000 5.0000 66.67 % 3.0000 0.00 % 3.0000 0.00 %

2,208.00 3,680.00 1,472 2,208.00 0 2,208.00 0
EROSION CONTROL AND PLANTING

14 ESC LEAD
75.0000 DAY 200.0000 10.0000 -95.00 % 35.0000 -82.50 % 46.0000 -77.00 %

15,000.00 750.00 -14,250 2,625.00 -12,375 3,450.00 -11,550

15 SEEDING AND FERTILIZING BY HAND
144.0000 S.Y. 5.0000 5.0000 0.00 % 3.0000 -40.00 % 4.5000 -10.00 %

720.00 720.00 0 432.00 -288 648.00 -72

16 CHECK DAM
16.0000 L.F. 10.0000 25.0000 150.00 % 20.0000 100.00 % 52.0000 420.00 %

160.00 400.00 240 320.00 160 832.00 672

17 STREET CLEANING
36.0000 HR 150.0000 100.0000 -33.33 % 95.0000 -36.67 % 90.0000 -40.00 %

5,400.00 3,600.00 -1,800 3,420.00 -1,980 3,240.00 -2,160

18 INLET PROTECTION
12.0000 EACH 75.0000 25.0000 -66.67 % 100.0000 33.33 % 60.0000 -20.00 %

900.00 300.00 -600 1,200.00 300 720.00 -180

19 SILT FENCE
231.0000 L.F. 10.0000 5.0000 -50.00 % 10.0000 0.00 % 6.0000 -40.00 %

2,310.00 1,155.00 -1,155 2,310.00 0 1,386.00 -924

20 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.00 7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A016 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006403 REGION NO : 1 AWARDED ON : Jun 24 2002
VERSION NO :2 WORK ORDER# : XL1433
HWY :SR 005 ------- LOW BIDDER ------- ------- 3RD BIDDER ------- ------- 2ND BIDDER -------

TITLE :I 5
NE NORTHGATE WAY TO 175TH ST VIC
BRIDGE DECK RESURFACING
02A016

CONCRETE BARRIER, INC. MOWAT CONSTRUCTION COMPANY AMERICAN CIVIL CONSTRUCTORS
13036 BEVERLY PARK ROAD 20210 142ND AVE NE 700 SOUTH RIVERSIDE DRIVE

98072 SEATTLE WA 98108-4364

PROJECT : MUKILTEO   WA  982755846 WOODINVILLE   WA  980721330 SEATTLE   WA  981080945

COUNTY(S) :KING CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2002
14:49

DOT_RGGB01

 IM-0053(866)

TRAFFIC
21 EXTRUDED CURB

13.0000 L.F. 10.0000 100.0000 900.00 % 85.0000 750.00 % 85.0000 750.00 %

130.00 1,300.00 1,170 1,105.00 975 1,105.00 975

22 BEAM GUARDRAIL TYPE 1
118.0000 L.F. 12.0000 30.0000 150.00 % 30.0000 150.00 % 32.0000 166.67 %

1,416.00 3,540.00 2,124 3,540.00 2,124 3,776.00 2,360

23 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 1,850.0000 2,000.0000 8.11 % 1,000.0000 -45.95 % 2,000.0000 8.11 %

1,850.00 2,000.00 150 1,000.00 -850 2,000.00 150

24 BEAM GUARDRAIL ANCHOR TYPE 4
1.0000 EACH 500.0000 500.0000 0.00 % 1,000.0000 100.00 % 510.0000 2.00 %

500.00 500.00 0 1,000.00 500 510.00 10

25 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

26 TRUCK MOUNTED IMPACT ATTENUATOR
4.0000 EACH 2,000.0000 10,000.0000 400.00 % 10,000.0000 400.00 % 7,400.0000 270.00 %

8,000.00 40,000.00 32,000 40,000.00 32,000 29,600.00 21,600

27 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
860.0000 HR 35.0000 42.0000 20.00 % 1.0000 -97.14 % 38.0000 8.57 %

30,100.00 36,120.00 6,020 860.00 -29,240 32,680.00 2,580

28 FLEXIBLE GUIDE POST
18.0000 EACH 25.0000 25.0000 0.00 % 10.0000 -60.00 % 25.0000 0.00 %

450.00 450.00 0 180.00 -270 450.00 0

29 PAINT LINE
1658.0000 L.F. 0.2700 1.0000 270.37 % 1.0000 270.37 % 1.0000 270.37 %

447.66 1,658.00 1,210 1,658.00 1,210 1,658.00 1,210

30 PLASTIC WIDE LINE
829.0000 L.F. 3.0000 4.0000 33.33 % 4.0000 33.33 % 4.3000 43.33 %

2,487.00 3,316.00 829 3,316.00 829 3,564.70 1,078

31 PLASTIC HOV LANE SYMBOL TYPE 1
3.0000 EACH 75.0000 150.0000 100.00 % 125.0000 66.67 % 133.0000 77.33 %

225.00 450.00 225 375.00 150 399.00 174
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32 RAISED PAVEMENT MARKER TYPE 1

1.9000 HUND 200.0000 500.0000 150.00 % 500.0000 150.00 % 530.0000 165.00 %

380.00 950.00 570 950.00 570 1,007.00 627

33 RAISED PAVEMENT MARKER TYPE 2
0.6000 HUND 300.0000 1,250.0000 316.67 % 1,250.0000 316.67 % 1,330.0000 343.33 %

180.00 750.00 570 750.00 570 798.00 618

34 TEMPORARY PAVEMENT MARKING
9398.0000 L.F. 0.2500 1.7500 600.00 % 1.5000 500.00 % 1.6000 540.00 %

2,349.50 16,446.50 14,097 14,097.00 11,748 15,036.80 12,687

35 PERMANENT SIGNING
L.S. -69.23 % 7.69 % -34.46 %

32,500.00 10,000.00 -22,500 35,000.00 2,500 21,300.00 -11,200

36 SIGN BRIDGE NO. 1
L.S. -26.32 % 31.58 % -8.42 %

95,000.00 70,000.00 -25,000 125,000.00 30,000 87,000.00 -8,000

37 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -28.57 % 28.57 % -7.14 %

35,000.00 25,000.00 -10,000 45,000.00 10,000 32,500.00 -2,500

38 CANTILEVER SIGN STRUCTURE NO. 2
L.S. -28.57 % 28.57 % -18.57 %

35,000.00 25,000.00 -10,000 45,000.00 10,000 28,500.00 -6,500

39 CANTILEVER SIGN STRUCTURE NO. 3
L.S. -28.57 % 28.57 % -16.00 %

35,000.00 25,000.00 -10,000 45,000.00 10,000 29,400.00 -5,600

40 ILLUMINATION SYSTEM SUA 670, 674, & 1120
L.S. 156.41 % 220.51 % 206.41 %

15,600.00 40,000.00 24,400 50,000.00 34,400 47,800.00 32,200

41  TRAFFIC BEARING JUNCTION BOX TYPE 4
11.0000 EACH 450.0000 1,000.0000 122.22 % 600.0000 33.33 % 995.0000 121.11 %

4,950.00 11,000.00 6,050 6,600.00 1,650 10,945.00 5,995

42  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. 651.94 % 839.93 % 738.42 %

2,659.77 20,000.00 17,340 25,000.00 22,340 22,300.00 19,640
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TRAFFIC
43  DIRECTIONAL BORING

141.0000 L.F. 35.0000 100.0000 185.71 % 100.0000 185.71 % 117.0000 234.29 %

4,935.00 14,100.00 9,165 14,100.00 9,165 16,497.00 11,562

44 SEQUENTIAL ARROW SIGN
1400.0000 HR 6.0000 4.0000 -33.33 % 3.0000 -50.00 % 3.2000 -46.67 %

8,400.00 5,600.00 -2,800 4,200.00 -4,200 4,480.00 -3,920

45 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 3,000.0000 1,500.0000 -50.00 % 5,000.0000 66.67 % 5,750.0000 91.67 %

6,000.00 3,000.00 -3,000 10,000.00 4,000 11,500.00 5,500

46 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
340.0000 HR 6.0000 10.0000 66.67 % 8.0000 33.33 % 2.1000 -65.00 %

2,040.00 3,400.00 1,360 2,720.00 680 714.00 -1,326

47 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -62.50 % 87.50 % 80.00 %

40,000.00 15,000.00 -25,000 75,000.00 35,000 72,000.00 32,000

48 TRAFFIC CONTROL LABOR
2600.0000 HR 35.0000 42.0000 20.00 % 42.0000 20.00 % 37.8000 8.00 %

91,000.00 109,200.00 18,200 109,200.00 18,200 98,280.00 7,280

49 TRAFFIC CONTROL VEHICLE
90.0000 DAY 75.0000 50.0000 -33.33 % 25.0000 -66.67 % 64.0000 -14.67 %

6,750.00 4,500.00 -2,250 2,250.00 -4,500 5,760.00 -990

50 TRAFFIC CONTROL SUPERVISOR
765.0000 HR 39.0000 42.0000 7.69 % 45.0000 15.38 % 40.0000 2.56 %

29,835.00 32,130.00 2,295 34,425.00 4,590 30,600.00 765

51 CONSTRUCTION SIGNS CLASS A
273.0000 S.F. 10.0000 20.0000 100.00 % 25.0000 150.00 % 15.0000 50.00 %

2,730.00 5,460.00 2,730 6,825.00 4,095 4,095.00 1,365

52  FORCE ACCOUNT ROLLING SLOWDOWN
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
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OTHER ITEMS
53 STRUCTURE SURVEYING

L.S. -92.31 % -99.99 % -23.08 %

13,000.00 1,000.00 -12,000 1.00 -12,999 10,000.00 -3,000

54 ROADWAY SURVEYING
L.S. -86.67 % -33.33 % 22.67 %

7,500.00 1,000.00 -6,500 5,000.00 -2,500 9,200.00 1,700

55 ADJUST CATCH BASIN
3.0000 EACH 350.0000 250.0000 -28.57 % 450.0000 28.57 % 350.0000 0.00 %

1,050.00 750.00 -300 1,350.00 300 1,050.00 0

56 ADJUST JUNCTION BOX
1.0000 EACH 450.0000 250.0000 -44.44 % 1,500.0000 233.33 % 210.0000 -53.33 %

450.00 250.00 -200 1,500.00 1,050 210.00 -240

57  ADJUST TRAFFIC BEARING JUNCTION BOX TYPE 4
1.0000 EACH 450.0000 250.0000 -44.44 % 2,000.0000 344.44 % 425.0000 -5.56 %

450.00 250.00 -200 2,000.00 1,550 425.00 -25

58 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

59 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

60 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

61 SPCC PLAN
L.S. -86.67 % -96.67 % -93.33 %

7,500.00 1,000.00 -6,500 250.00 -7,250 500.00 -7,000

CONTRACT TOTAL $1,292,460.13 $1,378,852.50 6.68% $1,765,976.00 36.64% $1,539,286.70 19.10%
2ND BIDDER  REJECTED 


